

Request for Proposal New Snowplow/Sand Truck

Request for Proposal for one 2020 – 2022 New Tandem Snowplow/Sand Truck with Amendments

The County is requesting quotations for the purchase of one 2020-2022 New Tandem Snowplow/Sand Truck. Please find specifications for the unit @ www.beaver.ab.ca/residents/proposals-quotes. Variations from the minimum specifications must be clearly identified. Existing units which meet the specifications or are close to the specifications will be considered. The lowest proposal may not necessarily be accepted.

Quotations will be evaluated on the basis of the criteria listed below and Beaver County will have the sole and unfettered discretion to accept up to the maximum number of points for each criterion listed below. By submitting a Quotation, the Submitter acknowledges and agrees that Beaver County has, and it is hereby entitled to exercise, the sole and unfettered discretion to award the points for the evaluation of the noted criteria. The Submitter acknowledges and agrees that it waives any right to contest in any legal proceedings, the decision of Beaver County to award points in respect of the criteria noted below.

The criteria and the maximum number of points for each criterion are as follows:

1. Enclosed Spec Sheet	30 points
2. Price	30 points
3. Operator Preference	40 points
Total	100 points

Quotations must be submitted to the undersigned prior to 10:00:00 am, Tuesday, May 25, 2021 amended closing date June 1, 2021 @ 10:00:00 am and may be submitted to pwtenders@beaver.ab.ca.

Due to Covid 19 restrictions the opening will be closed to the public however a summary of the opening will be emailed to each Submitter.

If you have any questions, please call Dan Blackie @ 780-663-3730.

2021 Construction Schedule

Schedule is subject to change depending on the weather.

**ECD – Estimated Completion Date TBD – To Be Determined

TASK	START DATE	PROJECTED END DATE	UPDATE – MAY 26
TWP RD 480 TerraCem from HWY 36 to RGE RD 132 Phase 1 (Cement) Phase 2 (1 st lift of chip seal) Phase 3 (2 nd lift of chip seal) Phase 4 (Final sweep of chips)	May 25	May 31	Phase 1 – Phase 2 – Phase 3 – Phase 4 –
RGE RD 132 TerraCem from TWP RD 480 to P&H entrance Phase 1 (Cement) Phase 2 (1 st lift of chip seal) Phase 3 (2 nd lift of chip seal) Phase 4 (Final sweep of chips)	June 1	June 7	Phase 1 – Phase 2 – Phase 3 – Phase 4 –
RGE RD 132 TerraCem REPAIRS from P&H north to TWP RD 482 Phase 1 (Cement) Phase 2 (1 st lift of chip seal) Phase 3 (2 nd lift of chip seal) Phase 4 (Final sweep of chips)	June 8	June 10	Phase 1 – Phase 2 – Phase 3 – Phase 4 –
TWP RD 482 TerraCem REPAIRS from TWP RD 482 to HWY 36 Phase 1 (Cement) Phase 2 (1 st lift of chip seal) Phase 3 (2 nd lift of chip seal) Phase 4 (Final sweep of chips)	June 11	June 14	Phase 1 – Phase 2 – Phase 3 – Phase 4 –
TWP RD 512 TerraCem from RGE RD 191 to RGE RD 195 Phase 1 (Cement) Phase 2 (1 st lift of chip seal) Phase 3 (2 nd lift of chip seal) Phase 4 (Final sweep of chips)	June 21	July 13	Phase 1 – Phase 2 – Phase 3 – Phase 4 –
RGE RD 202 TerraCem from TWP RD 504 to TWP RD 510 Phase 1 (Cement) Phase 2 (1 st lift of chip seal) Phase 3 (2 nd lift of chip seal) Phase 4 (Final sweep of chips)	July 19	July 28	Phase 1 – Phase 2 – Phase 3 – Phase 4 –
Road Rehabilitation Project Shoulder Pulls (Contractor)	Aug 16	Sept 20	
Culvert Maintenance	Apr 19	Nov 1	Ongoing
Road Oiling (location TBD)	Aug 3	Aug 20	
Patching Oil Roads	May 3	Sept 27	Ongoing
Patching/Shoulder Pulls (location TBD)	Sept 7	Oct 8	
Backsloping- TBD	Oct 12	Nov 1	
Gravelling	Feb 3	Sept 28	Ongoing
Dust Control - 1st Application	May 3	May 21	
Dust Control - 2nd Application	Aug 3	Aug 13	