

Invitation to Tender

Sealed Tenders for Ryley Grader Shed Addition

Will be received by:
 Beaver County (“County”)
 PO BOX 140 5120 – 50 Street
 Ryley, Alberta T0B 4A0
 Attention: Darby Dietz, Superintendent of Public Works

Time and date for Tender Closing is:
 2:00 p.m. local time on Monday August 16th, 2021 (the “Tender Closing”)

1. The work to be undertaken generally involves, but is not necessarily limited to: 140 sq. ft. addition for bathroom and storage, 5107 51st Avenue Ryley, as described in more detail in Schedule “A” of the Tender.
2. Applicants must be able to show or be able to obtain adequate: a. General Liability insurance in an amount not less than \$2,000,000 inclusive per occurrence, insuring against bodily injury, personal injury and property damage including loss of use thereof. b. Automobile Liability on all vehicles owned, operated or licensed in the name of the Contractor, in an amount not less than \$1,000,000.00.
3. Prior to contract signing the successful contractor must provide a copy of their health and safety program plan, or otherwise show compliance with the County Health and Safety Plan and Alberta Occupational Health and Safety legislation.
4. Prior to contract signing and during the course of work required under the contract, the successful contractor must provide a copy of their WCB registration, which must be kept current and paid.
5. Tenders will be evaluated based on 50% Price, 25% Experience, 25% Proposed Schedule.
6. The Tender Bid Form is available on the County’s website at www.beaver.ab.ca. It must be noted and acknowledged that the County reserves the right to accept a Tender in such form as the County, in its sole and unfettered discretion, deems acceptable irrespective of irregularities whether of a trivial or substantial nature, or whether the Tender is noncompliant in a trivial or substantial manner.
7. A site tour can be arranged by contacting Darby Dietz, Superintendent of Public Works, at 780- 663-3730.
8. Submission of a tender by a Tenderer gives the County the right to require the Tenderer to execute the contract to perform the Work as set out within the tender documents. Tenders may not be withdrawn after the Tender Closing and will be irrevocable and open for acceptance by the County for a period of sixty (60) days following the end of the day of the Tender Closing. The Successful Tenderer will be notified in writing.

2021 Construction Schedule

Schedule is subject to change depending on the weather.

**ECD – Estimated Completion Date TBD – To Be Determined

TASK	START DATE	PROJECTED END DATE	UPDATE – AUGUST 11
TWP RD 480 TerraCem from HWY 36 to RGE RD 132 Phase 1 (Cement) Phase 2 (1 st lift of chip seal) Phase 3 (2 nd lift of chip seal) Phase 4 (Final sweep of chips)	May 25	May 31	Phase 1 – Complete Phase 2 – Complete Phase 3 – Phase 4 –
RGE RD 132 TerraCem from TWP RD 480 to P&H entrance Phase 1 (Cement) Phase 2 (1 st lift of chip seal) Phase 3 (2 nd lift of chip seal) Phase 4 (Final sweep of chips)	June 1	June 7	Phase 1 – Complete Phase 2 – Complete Phase 3 – Phase 4 –
RGE RD 132 TerraCem REPAIRS from P&H north to TWP RD 482 Phase 1 (Cement) Phase 2 (1 st lift of chip seal) Phase 3 (2 nd lift of chip seal) Phase 4 (Final sweep of chips)	June 8	June 10	Phase 1 – Complete Phase 2 – In Progress Phase 3 – Phase 4 –
TWP RD 482 TerraCem REPAIRS from TWP RD 482 to HWY 36 Phase 1 (Cement) Phase 2 (1 st lift of chip seal) Phase 3 (2 nd lift of chip seal) Phase 4 (Final sweep of chips)	June 11	June 14	Phase 1 – Complete Phase 2 – In Progress Phase 3 – Phase 4 –
TWP RD 512 TerraCem from RGE RD 191 to RGE RD 195 Phase 1 (Cement) Phase 2 (1 st lift of chip seal) Phase 3 (2 nd lift of chip seal) Phase 4 (Final sweep of chips)	June 21	July 13	Phase 1 – Complete Phase 2 – Complete Phase 3 – Phase 4 –
RGE RD 202 TerraCem from TWP RD 504 to TWP RD 510 Phase 1 (Cement) Phase 2 (1 st lift of chip seal) Phase 3 (2 nd lift of chip seal) Phase 4 (Final sweep of chips)	July 19	July 28	Phase 1 – Complete Phase 2 – Complete Phase 3 – Phase 4 –
Road Rehabilitation Project			
Shoulder Pulls (Contractor)	Aug 16	Sept 20	
Culvert Maintenance	Apr 19	Nov 1	Ongoing
Road Oiling (location TBD)	Aug 3	Aug 20	
Patching Oil Roads	May 3	Sept 27	Ongoing
Patching/Shoulder Pulls (location TBD)	Sept 7	Oct 8	
Backsloping- TBD	Oct 12	Nov 1	
Gravelling	Feb 3	Sept 28	Ongoing
Dust Control - 1st Application	May 3	May 21	Complete
Dust Control - 2nd Application (deadline to apply is July 31)	Aug 3	Aug 13	In Progress